
Estimate for one year program Air, Water and Ecological Monitoring:

Air Monitoring Program 90,228$       

Water Monitoring Program 993,195$     

Ecological Program 247,560$     

Total Monitoring Program 1,330,983$  

Assumptions:

Air Program
1

2 No "special" sampling will be required.
3 All work will be non RAD.
4

5 Three (3) RAAMP sampler stations will be operating.

Water Program
1

2

3

4 One well replacement or new installation during year.
5 No special monitoring will be required for either GW or SW.
6 No new SW stations will be required.
7 No RAD work will be performed.

Ecological Program 1 Base Program 1 1/2 FTE
2 No laboratory work required

Table A1.8
IMP Summary

 All Surface Water monitoring stations in working order. With 
Annual Sampling Station Maintenance Required.  

 Power source for RAAMP samplers is available.  No 
additional cost for power source in this estimate.   If 
generators are used additional cost will be incurred. 

 Annaul Sample Maintenance will be Required 

 Base program 3 FTE with 1 FTE additional each quarterly 
monitoring cycle 
 All Groundwater wells in working order.  With Annual Well 
Maintenance Required.  
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Program: Water Program Fiscal Year XXXX Estimate

Project: Surface Water
FY
Month Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Total
Avail Hrs 160 160 179 151 160 195 160 160 196 151 160 231 2063

Person Rate Estimated 
SW Engineer 80.00$      Hrs 80 80 90 76 80 98 80 80 98 76 80 116 1032

$'s 6,400.00$      6,400.00$     7,160.00$     6,040.00$     6,400.00$     7,800.00$     6,400.00$      6,400.00$     7,840.00$     6,040.00$       6,400.00$     9,240.00$        82,520.00$          
SW Tech 55.00$      Hrs 160 80 90 151 80 98 160 80 98 151 80 116 1343

$'s 8,800.00$      4,400.00$     4,922.50$     8,305.00$     4,400.00$     5,362.50$     8,800.00$      4,400.00$     5,390.00$     8,305.00$       4,400.00$     6,352.50$        73,837.50$          
Total Hrs 240 160 179 227 160 195 240 160 196 227 160 231 2374

$'s 15,200.00$    10,800.00$    12,082.50$    14,345.00$    10,800.00$    13,162.50$    15,200.00$    10,800.00$    13,230.00$    14,345.00$      10,800.00$    15,592.50$       156,357.50$         

Project: Ground Water
FY
Month Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep
Avail Hrs 160 160 179 151 160 195 160 160 196 151 160 231 2063

Person Rate Estimated 
GW Engineer 80.00$      Hrs 80 80 90 76 80 98 80 80 98 76 80 116 1032

$'s 6,400.00$      6,400.00$     7,160.00$     6,040.00$     6,400.00$     7,800.00$     6,400.00$      6,400.00$     7,840.00$     6,040.00$       6,400.00$     9,240.00$        82,520.00$          
GW Tech 55.00$      Hrs 160 80 89.5 151 80 97.5 160 80 98 151 80 115.5 1343

$'s 8,800.00$      4,400.00$     4,922.50$     8,305.00$     4,400.00$     5,362.50$     8,800.00$      4,400.00$     5,390.00$     8,305.00$       4,400.00$     6,352.50$        73,837.50$          
Total Hrs 240 160 179 227 160 195 240 160 196 227 160 231 2374

$'s 15,200.00$    10,800.00$    12,082.50$    14,345.00$    10,800.00$    13,162.50$    15,200.00$    10,800.00$    13,230.00$    14,345.00$      10,800.00$    15,592.50$       156,357.50$         

Project: IMP/Data Management and Reporting
FY
Month Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep
Avail Hrs 160 160 179 151 160 195 160 160 196 151 160 231 2063

Person Rate Estimated 
SW Engineer 80.00$      Hrs 80 80 90 76 80 98 80 80 98 76 80 116 1032

$'s 6,400.00$      6,400.00$     7,160.00$     6,040.00$     6,400.00$     7,800.00$     6,400.00$      6,400.00$     7,840.00$     6,040.00$       6,400.00$     9,240.00$        82,520.00$          
GW Engineer 80.00$      Hrs 80 80 90 76 80 98 80 80 98 76 80 116 1,032

$'s 6,400.00$      6,400.00$     7,160.00$     6,040.00$     6,400.00$     7,800.00$     6,400.00$      6,400.00$     7,840.00$     6,040.00$       6,400.00$     9,240.00$        82,520$                
Total Hrs 160 160 179 151 160 195 160 160 196 151 160 231 2063

$'s 12,800.00$    12,800.00$    14,320.00$    12,080.00$    12,800.00$    15,600.00$    12,800.00$    12,800.00$    15,680.00$    12,080.00$      12,800.00$    18,480.00$       165,040.00$         

Project: Total Water Progs
FY
Month Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep
Avail Hrs 160 160 179 151 160 195 160 160 196 151 160 231 2063

Project Rate Estimated 
Surface Water Hrs 240 160 179 226.5 160 195 240 160 196 226.5 160 231 2374

$'s 15,200.00$    10,800.00$   12,082.50$   14,345.00$   10,800.00$   13,162.50$   15,200.00$    10,800.00$   13,230.00$   14,345.00$     10,800.00$   15,592.50$      156,357.50$        
Ground Water Hrs 240 160 179 226.5 160 195 240 160 196 226.5 160 231 2374

$'s 15,200.00$    10,800.00$   12,082.50$   14,345.00$   10,800.00$   13,162.50$   15,200.00$    10,800.00$   13,230.00$   14,345.00$     10,800.00$   15,592.50$      156,357.50$        
IMP/Data Management and Reporting Hrs 160 160 179 151 160 195 160 160 196 151 160 231 2063

$'s 12,800.00$    12,800.00$   14,320.00$   12,080.00$   12,800.00$   15,600.00$   12,800.00$    12,800.00$   15,680.00$   12,080.00$     12,800.00$   18,480.00$      165,040.00$        
Total Hrs 640 480 537 604 480 585 640 480 588 604 480 693 6811

$'s 43,200.00$    34,400.00$    38,485.00$    40,770.00$    34,400.00$    41,925.00$    43,200.00$    34,400.00$    42,140.00$    40,770.00$      34,400.00$    49,665.00$       477,755.00$         

Project: Lab costs FY
Month Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep

Project Estimated $'s
-$                      

Lab costs SW 15,161.22$    18,781.82$    14,424.67$    19,191.94$    21,837.00$    29,629.00$    35,645.00$    43,865.00$    41,273.00$    40,000.99$      44,607.03$    37,422.92$       361,839.58$         
Lab costs GW 4,000.00$      4,000.00$     4,000.00$     4,000.00$     4,000.00$     4,000.00$     4,000.00$      7,000.00$     7,000.00$     7,000.00$       4,000.00$     4,000.00$        57,000.00$          

Table A1.9
Water Programs

TBD

TBD

TBD

TBD

TBD
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Table A1.9
Water Programs

Total 19,161.22$    22,781.82$   18,424.67$   23,191.94$   25,837.00$   33,629.00$   39,645.00$    50,865.00$   48,273.00$   47,000.99$     48,607.03$   41,422.92$      418,839.58$        
 

Project: Other ODC's FY
Month Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep

Project Estimated $'s
-$                      

SW Field Supplies 2,200.00$      2,200.00$      2,200.00$      2,200.00$      2,200.00$      2,200.00$      2,200.00$      2,200.00$      2,200.00$      2,200.00$        2,200.00$      2,200.00$         26,400.00$           
GW Field Supplies 2,000.00$      2,000.00$      2,000.00$      2,000.00$      2,000.00$      2,000.00$      2,000.00$      2,000.00$      2,000.00$      2,000.00$        2,000.00$      2,000.00$         24,000.00$           
Drill rig/geoprobe equip 10,000.00$    10,000.00$           
Souce evals (sw093 & GS10) 5,000.00$      5,000.00$      5,000.00$      5,000.00$      5,000.00$        5,000.00$      5,000.00$         35,000.00$           
Monitoring Station Maintenance 100.00$         100.00$         100.00$         100.00$         100.00$         100.00$         100.00$         100.00$         100.00$         100.00$           100.00$         100.00$            1,200.00$             

Total 9,300.00$      9,300.00$     9,300.00$     4,300.00$     4,300.00$     4,300.00$     4,300.00$      14,300.00$   9,300.00$     9,300.00$       9,300.00$     9,300.00$        96,600.00$          

Summary Cost: Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Total
Surface Water 37,561.22$    36,781.82$    33,707.17$    35,736.94$    34,837.00$    44,991.50$    53,045.00$    56,865.00$    61,703.00$    61,545.99$      62,607.03$    60,215.42$       579,597.08$         
Ground Water 21,200.00$    16,800.00$    18,082.50$    20,345.00$    16,800.00$    19,162.50$    21,200.00$    29,800.00$    22,230.00$    23,345.00$      16,800.00$    21,592.50$       247,357.50$         
IMP 12,900.00$    12,900.00$   14,420.00$   12,180.00$   12,900.00$   15,700.00$   12,900.00$    12,900.00$   15,780.00$   12,180.00$     12,900.00$   18,580.00$      166,240.00$        
Total Program 71,661.22$    66,481.82$   66,209.67$   68,261.94$   64,537.00$   79,854.00$   87,145.00$    99,565.00$   99,713.00$   97,070.99$     92,307.03$   100,387.92$    993,194.58$        

Assumptions:
1 Base program 3 FTE with 1 FTE additional each quarterly monitoring cycle
2
3
4 One well replacement or new installation during year.
5 No special monitoring will be required for either GW or SW.
6 No new SW stations will be required.
7 No RAD work will be performed.

 All Surface Water monitoring stations in working order. With Annual Sampling Station 

TBD

 All Groundwater wells in working order.  With Annual Well Maintenance Required.  
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Program: Air Monitoring Program Fiscal Year XXXX Estimate

Project: Ambient Monitoring
FY
Month Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep
Avail Hrs 160 160 179 151 160 195 160 160 196 151 160 231 2063

Person Rate Estimated 
Engineer/Tech 80.00$         Hrs 40 40 44.75 37.75 40 48.75 40 40 49 37.75 40 57.75 515.75

$'s 3,200.00$    3,200.00$     3,580.00$     3,020.00$   3,200.00$   3,900.00$     3,200.00$      3,200.00$     3,920.00$     3,020.00$     3,200.00$     4,620.00$     41,260.00$       

Project: Lab costs FY
Month Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep

Project Estimated $'s
Per sample # samples/mth

Air filter processing 75.00$         6 450.00$       450.00$         450.00$         450.00$       450.00$       450.00$         450.00$         450.00$         450.00$         450.00$         450.00$         450.00$         5,400.00$          
Transportation 11.45$         6 68.70$         68.70$           68.70$           68.70$         68.70$         68.70$           68.70$           68.70$           68.70$           68.70$           68.70$           68.70$           824.40$             
Analyze RAAMP filters 517.00$       6 3,102.00$    3,102.00$      3,102.00$      3,102.00$    3,102.00$    3,102.00$      3,102.00$      3,102.00$      3,102.00$      3,102.00$      3,102.00$      3,102.00$      37,224.00$        
Air filter media shipping 60.00$         6 360.00$       360.00$         360.00$         360.00$       360.00$       360.00$         360.00$         360.00$         360.00$         360.00$         360.00$         360.00$         4,320.00$          
Sampler maintenance 100.00$       100.00$         100.00$         100.00$       100.00$       100.00$         100.00$         100.00$         100.00$         100.00$         100.00$         100.00$         1,200.00$          

Total 4,080.70$    4,080.70$     4,080.70$     4,080.70$   4,080.70$   4,080.70$     4,080.70$      4,080.70$     4,080.70$     4,080.70$     4,080.70$     4,080.70$     48,968.40$       

Air Program Total Estimated Monthly Cost 7,280.70$    7,280.70$     7,660.70$     7,100.70$   7,280.70$   7,980.70$     7,280.70$      7,280.70$     8,000.70$     7,100.70$     7,280.70$     8,700.70$     90,228.40$       

Assumptions:
1 Power source for RAAMP samplers is available.  No additional cost for power source in this estimate.   If generators are used additional cost will be incurred.
2 No "special" sampling will be required.
3 All work will be non RAD.
4
5 Three (3) RAAMP sampler stations will be operating.

TBD

TBD

 Annaul Sample Maintenance will be Required 

Table A1.10
Air Programs
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Program: Ecological Monitoring Pro Fiscal Year XXXX Estimate

Project: Monitoring
FY
Month Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep
Avail Hrs 160 160 179 151 160 195 160 160 196 151 160 231 2063

Person Rate Estimated 
Engineer/Tech 80.00$         Hrs 240 240 268.5 226.5 240 292.5 240 240 294 226.5 240 346.5 3094.5

$'s 19,200.00$  19,200.00$   21,480.00$   18,120.00$ 19,200.00$ 23,400.00$   19,200.00$    19,200.00$   23,520.00$   18,120.00$   19,200.00$   27,720.00$   247,560.00$     

Project: Lab costs FY
Month Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep

Project Estimated $'s
Per sample # samples/mth

-$             0 -$            -$              -$              -$            -$            -$              -$              -$              -$              -$              -$              -$              -$                   
-$             0 -$            -$              -$              -$            -$            -$              -$              -$              -$              -$              -$              -$              -$                   
-$             0 -$            -$              -$              -$            -$            -$              -$              -$              -$              -$              -$              -$              -$                   
-$             0 -$            -$              -$              -$            -$            -$              -$              -$              -$              -$              -$              -$              -$                   

Total -$           -$             -$             -$           -$           -$             -$              -$             -$             -$             -$             -$             -$                  

Air Program Total Estimated Monthly Cost 19,200.00$  19,200.00$   21,480.00$   18,120.00$ 19,200.00$ 23,400.00$   19,200.00$    19,200.00$   23,520.00$   18,120.00$   19,200.00$   27,720.00$   247,560.00$     

Assumptions:
1 Base Program at 1-1/2 FTEs
2 No laboratory work
3 Quarterly reports only

TBD

TBD

Table A1.11
Ecological Monitoring
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